



House Type Schedule:			
Housetype	No. of Bedrooms	Range	No.
OPEN MARKET:			
2 Bedroom	2 Bedroom Semi-Detached	Core	2
DH200GE-4	2 Bedroom Detached	Occasional	1
DH201B-4	2 Bedroom Detached	Occasional	1
DH202B-4	2 Bedroom Detached	Occasional	1
3 Bedroom	3 Bedroom Detached	Occasional	2
DH314V-4	3 Bedroom Detached	Core	1
DH313B-4	3 Bedroom Detached	Core	5
DH318B-4	3 Bedroom Detached	Core	5
4 Bedroom	4 Bedroom Detached	Occasional	1
DH402R-4	4 Bedroom Detached	Core	3
DH409GH-4	4 Bedroom Detached	Core	1
DH425G-4	4 Bedroom Detached	Core	1
DH425GH-4	4 Bedroom Detached	Core	1
DH427B-4	4 Bedroom Detached	Core	5
DH430B-4	4 Bedroom Detached	Core	2
5 Bedroom	5 Bedroom Detached	Core	5
DH501G-4	5 Bedroom Detached	Other	2
DH509V-3	5 Bedroom Detached	Occasional	1
DH532R-4	5 Bedroom Detached	Occasional	1
Sub total:			33
AFFORDABLE:			
AF12G-4	1 Bedroom Maisonette		4
AH16G-4	1 Bedroom Maisonette		2
AH21G-4	2 Bedroom Semi-detached		1
AH21GE-4	2 Bedroom Semi-detached		6
AH31GE-4	3 Bedroom Semi-detached		1
AH32GE-4	3 Bedroom Semi-detached		2
80% DISCOUNT MARKET:			
DH200GE-4	2 Bedroom Semi- Detached		2
DH302G-4	2 Bedroom Semi- Detached		1
DH302GE-4	2 Bedroom Semi- Detached		2
DH400B-4	4 Bedroom Detached		1
Sub Total:			22
Total:			55

LEGEND	
	: Site Boundary
	: Proposed Trees
	: Existing Trees to be Retained
	: Indicates Standard GRP Chimney (Same Brick As The House)
	: Indicates Standard Chimney Removed
	: Indicates Standard Chimney Proposed (Same Brick As The House)
	: 80% Value Market Housing
	: Affordable Housing - Affordable Rent
	: Screen Wall (SW) - 1.8m High.
	: Screen Fence (SF) - 1.8m High Close Boarded.
	: 4 Bar Metal Railing (BR) - 0.9m High
	: Timber Knee Rail (KR) - 0.45m High
	: Feature Fence (FF) - 1.8m High
	: 0.45m Timber Posts
	: Keyblock block paved feature area
	: BP - 552 x 552 Brick pier with coping
	: BCP
	: 2m Vis Splays
	: Solar Bollard
	: Mains Lit Bollard
	: Plot Specific Working Drawing
	: EV Charging Point

Note- The shared drives will remain in private ownership. All shared drives to meet adoptable standards.

Drawing Sign Off - Director Signatories			
Name: Jason Glover	Name: Iain Pickering		
Title: Operations Director	Title: Design Director		
Signature:	Signature:		
Date:	Date:		
Name: Neil Walters	Name: Steph King		
Title: Commercial Director	Title: Sales Director		
Signature:	Signature:		
Date:	Date:		
Name: Richard Stevenson	Name: Dave Gorey		
Title: Land Director	Title: Finance Director		
Signature:	Signature:		
Date:	Date:		
Name: Ross Bayliss	Name:		
Title: Health, Safety & Environmental Director	Title:		
Signature:	Signature:		
Date:	Date:		

P09	Plot 25, 26 & 27 House & Garage handed in line with Engineers comments & updated road layout.	27.07.2023
P08	House type changes to Plots 5, 6, 16, 17, 18, 22, 23, 24, 25, 26, 27, 31, 50, 52 & 55. Full list of changes identified on S73 Cover Letter.	17.07.2023
P07	Granite setts removed. Substation removed. Plot 43 updated from Screen Wall to Feature Fence. Plot 1 Garage updated to SG10S-4. Landscaping updated.	25.05.2023
P06	Re-plan to to remove DH342G-4's.	04.05.2023
P05	Plots 16 reverted back to Screen Wall following planners comments	30.03.2023
P04	Plots 10 and 16 updated from Screen Wall to Feature Fence.	03.03.2023
P03	Submitted for Planning	17.10.2022
Rev	Description	Date

DAVIDSONS

Wilson House, Leicester Road, Ibstock,
Leicestershire, LE67 6HP
T: 01530 261 444 F:01530 267 101
www.davidsonsgroup.co.uk
E: info@davidsonsgroup.co.uk

Development:

Land off Wykin Lane,
Stoke Golding

Drawing Ref:

Planning Layout

Drawing Status: Planning

Drawn: MS

Checked: MS

Date: Aug 2022

Scale: 1:500

Signed Off: IP

Rev: P09

Job Ref: 1189_100