Leicestershire County Council

F.A.O Mr John Price

Date: 9th February 2009
My ref: PDS/MJL/2008/0891/04
Your ref:
Contact: Matt Lennon
Phone: 0116 3057193
Fax: 0116 3057133
Email: mlennon@leics.gov.uk

Dear Mr Price,

Proposed residential caravan site, Stoke Lane, Higham on the Hill. Planning Application No:- 2008/0891/04.

This letter is to confirm the County Councils cost estimate for carrying out all works to provide a new bus stop and area of hard standing outside of your site on Stoke Lane. As you are aware there is a planning condition requirement for you to carry out improvements to one bus stop prior to your site being brought into use. When you are ready to have the works commence then contact me and I will arrange for the works to be programmed in and carried out. As discussed the County Council will be providing another bus stop on the opposite side of the road at our own expense at the same time. You will have to pay to the County Council the sum of £692.50 (half of the overall estimated cost of providing 2 stops) prior to the works commencing. This quote to you is only valid for a period of 6 months from the date of this letter.

Here is a break down of costs for your information:-

- Remove existing Bus Stop Pole and Flag	£75.00
- Installation of x2 new Bus Stop Poles and Flags	£210.00
- Construction of Hardstanding £500 x2 Bus Stops	£1000.00
- Completion of full design	£100.00
TOTAL	£1385.00

DEVELOPMENT SERVICES
23 APR 2009
RECEIVED

Department of Highways, Transportation and Waste Management
Leicestershire County Council, County Hall, Glenfield, Leicestershire LE3 8RJ
Telephone: 0116 305 7127 Fax: 0116 305 7014 Minicom: 0116 305 7334
Email: ht&wm@leics.gov.uk

Director, Matthew Lugg

www.leics.gov.uk

INVESTOR IN PEOPLE

As agreed L.C.C will fund £692.50 of the above total cost and you will pay the other £692.50.

If you have any further queries please do not hesitate to contact my assistant on the above telephone number.

Yours sincerely,

Matt Lennon
Assistant Engineer
On behalf of the Director

c.c James Whailing L.C.C (P.T.U)

DEVELOPMENT SERVICES
23 APR 2009
RECEIVED