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THIS DEED is made the () | day of jU ]& Two Thousand and Twenty Six

BETWEEN:

(1)

(2)

(3)

(4)

F P MCCANN GROUP LIMITED (N.I. Co. Regn. No. NI638170) of Knockloughrim Quarry
3 Drumard Road Magherafelt Londonderry BT45 8QA (“the Owner”);

TARMAC TRADING LIMITED (Co. Regn. No 00453791) of Ground Floor T3 Trinity Park,
Bickenhill Lane, Solihull, Birmingham B37 7ES (‘the Mortgagee”),

HINCKLEY AND BOSWORTH BOROUGH COUNCIL of County Offices, Hinkley Hub,
Rugby Road, Hinkley, Leicestershire, LE10 OFR (“the Borough Council"); and

LEICESTERSHIRE COUNTY COUNCIL of County Hall Glenfield Leicester LE3 8RA (“the

County Council”).

RECITALS:

(A)

(B)

(©)

(D)

(E)

(F)

(©)

The Borough Council is the local planning authority for the purposes of the 1990 Act for the

area in which the Site is situated.

The County Council is the local highway authority for the area in which the Site is situated.

The Borough Council and the County Council are both Principal Councils within the meaning
of the Local Government Act 1972 (as amended) and the obligations contained herein are
enforceable by the Borough Council and the County Council in respect of the obligations
owed to each of them.

The Owner has a freehold interest in the Site registered at HM Land Registry under title
number LT222553, LT347762, LT365385, LT125241 and LT535365 free from

encumbrances.

The Mortgagee is the proprietor of a registered charge dated 19" August 2021 over that
part of the Site comprised within title number LT535365.

The Owner has made the Planning Application and is proposing to carry out the

Development.

The Borough Council resolved pursuant to delegated powersthat Planning Permission

should be granted for the Development subject to the prior completion of this deed.
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NOW THIS DEED WITNESSES AS FOLLOWS
1. INTERPRETATION

1.1 For the purposes of this deed the following expressions shall have the following meanings

unless the context requires otherwise:

1990 Act the Town and Country Planning Act 1990 (as
amended).
Base Rate the base lending rate of Barclays Bank Plc.

Biodiversity Gain Land the sum of £5,360.00 (five thousand, three

Monitoring Contribution hundred and sixty pounds) Index Linked to be paid
by the Owner to the Borough Council under clause
6 of Schedule 1 to be applied by the Borough
Council as a financial contribution towards the
Borough Council's costs of monitoring compliance
with the Owner's obligations under this deed in
respect of the Site for the purpose of achieving the
Biodiversity Net Gain.

Commencement Date the date Development Commences.

Commencement of Development the carrying out in relation to the Development of
any material operation as defined by section 56(4)
of the 1990 Act but disregarding for the purposes
of this deed, and for no other purpose, the
following operations:

(@) demaclition works;

(b) site clearance;

(c) ground investigations;

(d) site survey works;

(e) temporary access construction works;

(f)  archaeological investigation; and

(g) erection of any fences and hoardings
around the Site.

and “Commenced” and “Commences” shall be

construed.accordingly.
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County Council Monitoring
Costs Contribution

Development

Default Interest Rate

Employee

Index
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the sum of £300.00 (three hundred pounds) or
0.5% of the value of any contribution due under
this deed to the County Council per obligation the
greater amount payable towards the County
Council's costs of monitoring compliance with the

obligations contained within this deed.

the development of the Site being the erection of
a pipe manufacturing facility with associated

storage.
4% per annum above the Base Rate.

any one of the 60 (sixty) full time equivalent
employees who are employed by the Owner at the
Site who has commenced employment at the
Development within the first 12 (twelve) months
since the first Occupation of the Development.

for the Travel Pack Contribution means the All in
Tender Price Index of Buildings Cost Information
Services (“BCIS") as published by the Royal
Institute of Chartered Surveyors (“RICS”) or in the
event that the RICS shall change the basis of
compilation or cease to compile or publish the said
Index such other Index as the County Council and
the Owner shall agree or in default of agreement
such Index as shall be determined by an arbitrator
appointed by the President of the RICS for the
purposes of this deed in all cases to ensure as
nearly as possible that the sums of money
involved shall fluctuate in accordance with the
general level of the building industry costs and

for the Biodiversity Gain Land Monitoring
Confribution means the Retail Prices Index or in
the event of discontinuance any replacement

thereof or such alternative index as may be



Index Linked

Occupation

Plan

Planning Application

Planning Permission

Site

Travel Pack
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proposed by the Owner and agreed by the
Borough Council.

increased in accordance with the following

formula:

Amount payable = the payment specified in this
deed x (A/B) where:

A is the figure for the Index that applied
immediately preceding the date the payment is

due; and

B is the figure for the Index that applied when the
index was last published before the date of this
deed.

the first occupation of the Development for the
purposes permitted by the Planning Permission
but not including occupation by persons engaged
in construction, fitting out, or decoration, or
occupation in relation to security operations

during construction.
the plan appended to this deed at Appendix 1.

an application for Planning Permission registered
by the Borough Council under reference number
25/00306/FUL.

the planning permission to be granted by the
Borough Council in respect of the Planning

Application.

the land situated at Brascote Lane, Cadeby,
Nuneaton, Leicestershire, CV13 0BB edged red

on the Pian.

a pack providing information on public transport
and other means of sustainable travel to and from
the Development other than by private car
including produced by the Owner and approved



1.2

1.3

1.4

1.6

1.6

1.7

1.8

by the County Council acting reasonably (or in the
alternative provided by the County Council
following receipt of the Travel Pack Contribution)
and reference to “Travel Packs® shall be
construed accordingly.

Travel Pack Contribution the sum of £3,171.00 (three thousand one
hundred and seventy one pounds) Index Linked
representing a cost of £52.85 (fifty two pounds
and eighty five pence) Index Linked per Employee
to be paid by the Owner to the County Council in
the event that the County Council provides Travel
Packs to each Employee.

VAT value added tax chargeable under the Value
Added Tax Act 1994 (as amended) and any
similar replacement tax and any similar additional
tax.

Working Day any day which is not a Saturday, a Sunday, a bank

holiday or a public holiday in England.

Clause headings shall not affect the interpretation of this deed.

A person includes a natural person, corporate or unincorporated body (whether or not

having separate legal personality).

A reference to a company shall include any company, corporation or other body corporate,
wherever and however incorporated or established.

Uniess the context otherwise requires, words in the singular shall include the plural and, in
the plural, shall include the singular.

Unless the context otherwise requires, a reference to one gender shall include a reference

to the other genders.

A reference to any party shall include that party's personal representatives, successors in
titte to that party and to anyone deriving title through or under that party and permitted
assigns and in the case of the Borough Council and/or the County Council the successors
to its respective statutory functions.

Unless the context otherwise requires, a reference to a statute or statutory provision is a
reference to it as amended, extended or re-enacted from time to time.
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1.9

2.1

2.2

2.3

Unless the context otherwise requires, a reference to a statute or statutory provision shall
include any subordinate legislation made from time to time under that statute or statutory

provision.
A reference to writing or written excludes faxes.

A reference to this deed or to any other deed or document referred to in this deed is a
reference to this deed or such other deed or document as varied or novated (in each case,

other than in breach of the provisions of this deed) from time to time.
References to clauses and Schedules are to the clauses and Schedules of this deed.

An obligation on a party not to do something includes an obligation not to allow that thing to
be done.

Any words following the term(s) including, include, in particular, for example or any similar
expression shall be construed as illustrative and shall not limit the sense of the words,

description, definition, phrase or term preceding those terms.

Where an obligation falls to be performed by more than one person, the obligation can be

enforced against every person so bound jointly and against each of them individually.

STATUTORY PROVISIONS

This deed constitutes a planning obligation for the purposes of section 106 of the 1990 Act,
section 111 of the Local Government Act 1972 (as amended), section 1 of the Localism Act
2011 (as amended) and any other enabling powers.

The covenants, restrictions and obligations contained in this deed are planning obligations
for the purposes of section 106 of the 1990 Act and are entered into by the Owner with the
intention that they bind the interests held by that person in the Site and their respective
successors and assigns.

The covenants, restrictions and obligations contained in this deed are enforceable by the
Borough Council and the County Council in accordance with section 106 of the 1990 Act.

CONDITIONALITY

With the exception of clauses 10, 11, 12, 14, 15, 16, 19, 20, 21 and 22 and paragraph 1.1
of Part 1 of Schedule 2 (which take effect immediately), this deed is conditional on the grant

and issue of the Planning Permission.
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4.1

4.2

5.1

5.2

COVENANTS TO THE BOROUGH COUNCIL AND THE COUNTY COUNCIL
The Owner covenants with the Borough Council to:

(a) observe and perform the covenants, restrictions and obligations contained in

Schedule 1 so as to bind its interest in the Site; and

(b) give at least ten (10) Working Days written notice to the Borough Council of the
intended Commencement Date.

The Owner covenants with the County Council to:
(a) observe and perform the covenants, restrictions and obligations contained in Part 1
of Schedule 2; and

(b) give at least ten (10) Working Days’ written notice to the County Council of the
intended Commencement Date.

COVENANTS BY THE BOROUGH COUNCIL AND THE COUNTY COUNCIL

The Borough Council covenants with the Owner to observe and perform the covenants,
restrictions and obligations contained in Schedule 1.

The County Council covenants with the Owner to observe and perform the covenants,
restrictions and obligations contained in Part 2 of Schedule 2.

INDEXATION

All financial contributions payable to the Borough Council and/or the County Council (save

where expressed otherwise) will be Index Linked.

RELEASE

No person shall be liable for any breach of a covenant, restriction or obligation contained in
this deed after parting with all of its interest in the Site, except in respect of any breach
subsisting before parting with that interest.

DETERMINATION OF DEED

The obligations in this deed (with the exception of clauses 10, 11, 12, 14, 15, 16, 19, 20,
21 and 22 and paragraph 1.1 of Part 1 of Schedule 2) shall cease to have effect if, before
the Commencement of Development, the Planning Permission:

(a) expires;
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10.
10.1

10.2

11.

12.

12.1

12.2

(b) is varied or revoked other than at the Owner's request; or

(c) is quashed following a successful legal challenge.

LOCAL LAND CHARGE

This deed is a local land charge and shall be registered as such by the Borough Council.

COSTS

The Owner shall pay to the Borough Council on or before the date of this deed the Borough
Council's reasonable and proper legal costs together with all properly incurred and vouched
disbursements incurred in connection with the preparation, negotiation, completion and

registration of this deed.

The Owner shall pay to the County Council on the execution of this deed the County
Council's reasonable and proper legal costs together with all properly incurred and vouched
disbursements incurred in connection with the preparation, negotiation and completion of

this deed.

INTEREST ON LATE PAYMENT

If any sum or amount has not been paid to the Borough Council and/or the County Council
by the date it is due, the Owner shall pay the Borough Council and/or the County Council
interest on that amount at the Default Interest Rate (both before and after any judgment).
This interest will accrue on a daily basis for the period from the due date to and including

the date of payment.

OWNERSHIP

The Owner warrants that no person other than the Owner has any legal or equitable interest
in the Site.

The Owner will give to the Borough Council and the County Council immediate written notice

of any change in ownership of any of its interests in the Site including:

12.2.1 the details of any conveyance, transfer, lease, assignment, mortgage or other
disposition entered into in respect of all or any part of the Site occurring before all
the obligations under this deed have been discharged such notice to give details

of the transferee’s full name and registered office (if a company or usual address

if not);
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13.

131

13.2

14.

14.1

14.2

12.2.2 the name and address of the person to whom the disposition was made;
and

12.2.3 the nature and extent of the interest disposed of, including a plan.

CANCELLATION OF ENTRIES

On the written request of the Owner at any time after each or all of the obligations have
been performed or otherwise discharged (and subject to the payment of the Borough
Council's and the County Council’'s reasonable and proper costs), the Borough Council and

the County Council shall issue a written confirmation of that performance or discharge.

Following the performance and full satisfaction of all the terms of this deed or if this deed is
determined pursuant to clause 8 (and subject to the payment of the Borough Council's and
the County Council's reasonable and proper costs and charges), the Borough Council shall
on the written request of the Owner cancel all entries made in the local land charges register
in respect of this deed.

DISPUTES

In the event of any dispute or difference arising between the parties to this deed in respect
of any matter contained in this deed including in the event of any refusal or approval required
pursuant to this deed or in the event of a delay of more than 2 (two) months in providing
such approval following written submission of a request for such approval such dispute or
difference or refusal or delay shall be referred to an independent and suitable person
holding appropriate professional qualifications to be appointed (in the absence of an
agreement) by or on behalf of the president for the time being of the professional body
chiefly relevant in England with such matters as may be in dispute and such person shall
act as an expert whose decision shall be final and binding on the parties to this deed in the
absence of manifest error and any costs shall be payable by the parties to the dispute in
such proportion as the expert shall determine and failing such determination shall be borne
by the parties to the dispute in equal shares.

In the absence of agreement as to the appointment or suitability of the person to be
appointed pursuant to clause 14.1 or as to the appropriateness of the professional body
then such question may be referred by any of the parties to this deed to the president for
the time being of the Law Society for him to appoint a solicitor to determine the dispute such
solicitor acting as an expert and his decision shall be final and binding on the parties to this
deed in the absence of manifest error and his costs shall be payable by the parties to the
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14.3

14.4

14.5

15.

16.

17.

18.

dispute in such proportion as he shall determine and failing such determination shall be

borne by the parties to the dispute in equal shares.

Any expert howsoever appointed shall be subject to the express requirement that a decision
was reached and communicated to the relevant parties within the minimum practicable
timescale allowing for the nature and complexity of the dispute and in any event not more
than 28 (twenty-eight) Working Days after the conclusion of any hearing that takes place or
28 (twenty-eight) Working Days after he has received any file or written representation.

The expert shall be required to give notice to each of the said parties requiring them to
submit to him within 10 (ten) Working Days of notification of his appointment written
submissions and supporting material and the other party will be entitled to make a counter
written submission within a further 10 (ten) Working Days.

The provisions of this clause shall not affect the ability of the Borough Council or County
Council to apply for and be granted any of the following: declaratory relief, injunction,
specific performance, payment of any sum, damages, any other means of enforcing this

deed and consequential and interim orders and relief.

NO FETTER OF DISCRETION

Nothing (contained or implied) in this deed fetters or restricts the Borough Council's and the

County Council's statutory rights, powers, discretions and responsibilities.

WAIVER

No failure or delay by the Borough Council and/or the County Council to exercise any right
or remedy provided under this deed constitutes a waiver of that or any other right or remedy.
No single or partial exercise of that right or remedy prevents or restricts the further exercise

of that or any other right or remedy.

FUTURE PERMISSIONS

Nothing in this deed prohibits or limits the right to develop any part of the Site in accordance
with any planning permission (other than the Planning Permission or modification, variation

or amendment thereof) granted after the date of the Planning Permission.

AGREEMENTS AND DECLARATIONS

The parties agree that:
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(a) nothing in this deed constitutes a planning permission or an obligation to grant
planning permission; and

(b) nothing in this deed grants planning permission or any other approval, consent or
permission required from the Borough Council in the exercise of any other statutory
function.

19. NOTICES
19.1 Any notice to be given under this deed must be in writing and must be:

(a) delivered by hand; or

(b) sent by pre-paid first-class post or other next Working Day delivery service.
19.2 Any notice to be given under this deed must be sent to the relevant party as follows:

(@) to the Borough Council at the address identified at the beginning of this deed marked
for the attention of the Head of Planning and Regeneration;

(b) to the County Council at the address identified at the beginning of this deed and
marked for the attention of the Team Manager, Planning Obligations and Systems
Team, Planning and Historic and Natural Environment Department;

() to the Owner at Knockloughrim Quarry 3 Drumard Road Magherafelt Londonderry
BT45 8QA marked for the attention of Paul Hamill; and

(d) as otherwise specified by the relevant party by notice in writing to each other party.

19.3 Any notice given in accordance with clause 19.1 and clause 19.2 will be deemed to have
been received:

(a) if delivered by hand, on signature of a delivery receipt provided that, if delivery occurs:

(i) before 9.00 am on a Working Day, the notice will be deemed to have been
received at 9.00 am on that day; and

(i)  if delivery occurs after 5.00 pm on a Working Day, or on a day which is not a
Working Day, the notice will be deemed to have been received at 9.00 am on
the next Working Day; or

(b) if sent by pre-paid first-class post or other next Working Day delivery service, at 9.00
am on the second Working Day after posting.

19.4 This clause does not apply to the service of any proceedings or other documents in any
legal action or, where applicable, any arbitration or other method of dispute resolution.
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20.

21.

211

21.2

22,

23.

THIRD PARTY RIGHTS

A person who is not a party to this deed shall not have any rights under the Contracts (Rights
of Third Parties) Act 1999 (as amended) to enforce any term of this deed.

VALUE ADDED TAX

Each amount stated to be payable by the Owner to the Borough Council or the County

Council under or pursuant to this deed is exclusive of VAT (if any).

If any VAT is at any time chargeable on any supply made by the Borough Council or the
County Council under or pursuant to this deed, the Owner shall pay the Borough Council or
the County Council (as the case may be) an amount equal to that VAT as additional

consideration on receipt of a valid VAT invoice.

GOVERNING LAW

This deed and any dispute or claim arising out of or in connection with it or its subject matter
or formation (including non-contractual disputes or claims) will be governed by and

construed in accordance with the laws of England.

MORTGAGEE CONSENT

The Mortgagee hereby consents to the Owner entering into this deed and acknowledges
that from the date hereof the Site shall be bound by the planning obligations restrictions and
undertakings contained herein and if the Mortgagee becomes mortgagee in possession of
the Site or any part thereof it shall be bound by the provisions of this deed as if it were a
person deriving title from the Owner and the Mortgagee further agrees that it will not carry
out or procure the Development or any part of the Development without performing and

observing the terms and obligations contained in this deed.
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SCHEDULE 1
BIODIVERSITY NET GAIN

1. INTERPRETATION

For the purposes of this Schedule the following expressions shall have the following
meanings unless the context requires otherwise:

Agreement Expiry Date a date which is the expiration of the period of thirty .
(30) years following the Completion Date.

Biodiversity Metric the statutory biodiversity accounting tool
published by DEFRA or Natural England from
time to time that can be used to measure the
biodiversity value or relative biodiversity value of
habitat or habitat enhancement for the purposes
of biodiversity net gain.

Biodiversity Net Gain an increase in Biodiversity Units resulting from
implementing and carrying out the Habitat
Management and Monitoring Plan (as measured
using the Biodiversity Metric) that can be allocated
to a development to fulfil its requirement to create
or enhance biodiversity under Schedule 7A of the
1990 Act.

Biodiversity Units the quantum of biodiversity as measured by the

Biodiversity Metric.

Breach Notice a notice which may be served by the Borough

Council on the Owner under this deed.

Certificate of Completion a written certificate of completion confirming that
the Habitat Creation and Enhancement Works
have been completed to the reasonable
satisfaction of the Borough Council on the
Completion Date issued (or deemed to have been
issued) by the Borough Council.
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Completion Date the date specified in the Certificate of Completion
as the date the Habitat Creation and

Enhancement Works were completed.

Completion Date Notice written notice from the Owner to the Borough
Council of the proposed Completion Date of the
Habitat Creation and Enhancement Works.

DEFRA the public body known as the Department for
Environment, Food & Rural Affairs or any
successor body which acts as the Government's
advisor for the natural environment, food or rural

affairs in England.

Habitat Creation and the habitat creation and enhancement works set
Enhancement Works out in the BNG Plan (excluding any management

or monitoring activities).

Habitat Management and means the approved document titled 'Habitat

Monitoring Plan or HMIMP Management and Monitoring Plan' at Appendix 2
which contains written narrative and spatial
mapping details for Biodiversity Net Gain.

Monitoring Report the monitoring reports to be issued to the Borough
Council as specified in the Habitat Management

and Monitoring Plan.

Natural England the public body known as Natural England or any
successor body which acts as the Government's

advisor for the natural environment in England.

2. IMPLEMENTATION OF THE HABITAT CREATION AND ENHANCEMENT WORKS

2.1 The Owner covenants to:

(a) complete the Habitat Creation and Enhancement Works in accordance with the
Habitat Management and Monitoring Pian;

(b) issue the Completion Date Notice to the Borough Council within ten 10 Working Days
of the Completion Date of the Habitat Creation and Enhancement Works.
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3.1

4.2

5.

5.1

(c) promptly rectify any defects in the Habitat Creation and Enhancement Works
identified by the Borough Council under paragraph 7.2(b) of this Schedule and issue
a subsequent Completion Date Notice and thereafter to continue to rectify any defects
and issue Completion Date Notices until the Borough Council issues a Certificate of
Completion.

(d) upon receiving the Certificate of Completion from the Borough Council, to maintain
the Site in accordance with the BNG Plan for a period of not less than 30 years from
the Completion Date.

(e) provide a Monitoring Report to the Borough Council within 20 (twenty) Working Days
of each Monitoring Report date specified in the Habitat Management and Monitoring
Plan.

HABITAT MANAGEMENT AND MONITORING PLAN

The Owner covenants to notify the Borough Council of any requested amendment to the
Habitat Management and Monitoring Plan, such notice to include:

(@) the proposed amended Habitat Management and Monitoring Plan;
(b) a statement of reasons for such amendment; and
(c) confirmation (with reasons) that the amendment would not prejudice:

(i) the use or management of the Site in a manner consistent with its function to
deliver Biodiversity Net Gain; and

(i) the continued functioning of the Site for Biodiversity Net Gain.

BIODIVERSITY GAIN LAND MONITORING CONTRIBUTION

The Owner covenants to pay the Biodiversity Gain Land Monitoring Contribution to the
Borough Council prior to the Commencement of Development.

The Borough Council covenants to use the Biodiversity Gain Land Monitoring Contribution
for its intended purpose and not for any other purpose.

INSPECTION

From the Commencement Date, the Owner covenants to allow the Borough Council, its

agents, and contractors with or without workmen and equipment to:
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5.2

5.3

6.1

(a) enter onto the Site at all reasonable times and reasonable notice (save where entry

is required urgently or in an emergency) to monitor compliance with:
(i)  the obligations in this deed;
(i)  any Breach Notice; and

(b) pass and repass across any land in the Owner's control which is necessary to gain

access to for the purpose of accessing the in accordance with paragraph 7.1(a).

The Borough Council covenants to give not less than 10 Working Days' notice to the Owner
of its intention to access the Site for the purposes of inspection to ascertain the Owner's

compliance with its covenants under this deed or a Breach Notice.

The Borough Council covenants to:

(@) inspect the Habitat Creation and Enhancement Works within 30 Working Days

following receipt of the Completion Date Notice;

(b) to do the following where Habitat Creation and Enhancement Works are inspected
under sub-paragraph (a):
(i) promptly issue a Certificate of Completion if the Habitat Creation and

Enhancement Works if the Habitat Creation and Enhancement Works have
been completed to the reasonable satisfaction of the Borough Council; or

(iiy  promptly notify the Owner of any defects, if the Borough Council determines that
the Habitat Creation and Enhancement Works have not been completed;

(i) where the Owner issues a subsequent Completion Date Notice, re-inspect the
Habitat Creation and Enhancement Works under paragraph 7.3(a) of this
Schedule and to comply with paragraph 7.3(b) of this Schedule until it issues
the Certificate of Completion;

(iv) to use reasonable endevours to minmise disruption to the Site and or to the
Habitat Creation and Enhancement Works and, where any material damage is
caused by the Borough Council in the exercise of its inspection rights, to make

good such damage as soon as reasonably practicable.

ENFORCEMENT

The Borough Council covenants, where it considers that the Owner is not complying with
its obligations under this deed, and intends to take steps to remedy the breach, to first notify

the Owner:

(a) the reasons for alleging non-compliance;
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(b) the steps it proposes the Owner should take to remedy any breach or non-compliance;
and

(c) the reasonable time limits for the Owner to take these steps.

6.2 The Borough Council covenants, where it serves a Breach Notice, it may notify the Owner
of any extension of time specified in the Breach Notice as it considers appropriate (in is
absolute discretion).

6.3 The Borough Council covenants, where the Owner does not comply with the time limits
specified in the Breach Notice undertake the requirements imposed on the Owner as set
out in the Breach Notice provided that the Borough Council;

(a) provides reasonable notice that it, its agents, and contractors with or without workmen

and equipment will enter the Site;
(b) ensures minimal darmage and inconvenience to the Owner;

(c) promptly repairs any damage caused by exercising the step-in rights under this
clause; and

(d) issue to the Owner a full breakdown of the time spent and reasonable and proper

costs incurred in exercising its step-in rights under this clause.
6.4 Where a Breach Notice is served, the Owner covenants to:

(a) comply with the requirements of the Breach Notice within the time limits specified by
the Breach Notice;

(b) use reasonable endeavours to agree the following with the Borough Council within
twenty (20) Working Days of the Breach Notice (or such additional period as the
Borough Council may agree in writing):

(i) the steps required to remedy the breach; and
(i)  if applicable, any remedial works; and

() remedy the breach within the time period specified in the Breach Notice in
accordance with the details agreed under sub-paragraph (a) subject at all times to
the proviso in 6.3 (a) to (c¢)

6.5 The Owner covenants where it has failed to comply with a time limit of the Breach Notice
to allow the Borough Council, its agents, and contractors with or without workmen and
equipment to enter the Site at all reasonable times and upon reasonable notice (save
where entry is required urgently or in an emergency) to carry out works reasonably
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necessary to comply with the requirement of the Breach Notice (a) subject at all times to

the proviso in 6.3 (a) to (c)

6.6 The Owner covenants to pay the Borough Council a sum equivalent to its reasonably and
properly incurred costs in respect of carrying out the relevant works under clause 8.5

within 20 Working Days of a notice requesting payment.
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PART 1

SCHEDULE 2

COUNTY COUNCIL OBLIGATIONS

1.  COVENANTS TO THE COUNTY COUNCIL

Travel Packs

1.1 The Owner covenants with the County Council that prior to Commencement of

Development it shall elect in writing to the County Council to EITHER:

1.1.1

pay the Travel Pack Contribution to the County Council prior to first Occupation
of the Development and not to Occupy the Development until the Travel Pack
Contribution has been paid to the County Council; or

deliver one Travel Pack (having submitted it in draft form to the County Council
prior to Commencement of Development and had it approved in writing by the
County Council accordingly) directly to each Employee AND to comply with
paragraph 1.3 below.

1.2 In the event that the Owner elects to pay the Travel Pack Contribution to the County

Council pursuant to paragraph 1.1.1 above, or it is obliged to pay the Travel Pack

Contribution to the County Council pursuant to paragraph 1.3.2 below, then the Owner

covenants with the County Council to pay to the County Council the Travel Pack

Contribution prior to Occupation of the Development.

1.3 In the event that the Owner elects to provide the Travel Packs itself pursuant to paragraph

1.1.2 above then the Owner covenants with the County Council as follows:

1.3.1

1.3.2

1.3.3

to submit a sample Travel Pack to the County Council together with the County
Council's administration fee of £500.00 (five hundred pounds) for approval in
writing and not to allow Occupation of the Development until such approval has
been given (such approval not to be unreasonably withheld or delayed);

to deliver one Travel Pack directly to each Employee and FOR THE
AVOIDANCE OF DOUBT if the County Council has not approved the Travel
Pack prior to first Occupation of the Development then the Owner shall pay the
Travel Pack Contribution to the County Council prior to first Occupation of the
Development and the provisions of paragraph 1.2 above shall instead apply;
and

to supply to the County Council at the following intervals details of the Travel
Packs supplied to the Employees within the preceding 6 (six) month period:

1.3.1.1 6 (six) months following first Occupation of the Development; and

19865923-17



1.3.1.2 12 (twelve) months following first Occupation of the Development.

Notifications

1.4The Owner covenants with the County Council to give the County Council no less than 5 (five)
Working Days' notice of first Occupation of the Development.

County Council Monitoring Costs Contribution

1.5  The Owner covenants with the County Council to pay the County Council Monitoring Costs
Contribution to the County Council prior to Occupation of the Development and not to
Occupy the Development until the County Council Monitoring Costs Contribution has been

paid to the County Council.
PART 2
2 COVENANTS TO THE OWNER

The County Council covenants with the Owner that on payment of the Travel Pack
Contribution by the Owner under paragraph 1.2 above the County Council shall produce

and distribute the Travel Packs to Employees.
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IN WITNESS whereof this deed has been duly executed as a deed by all the parties hereto the
day and year first before written

EXECUTED as a DEED :S’_c:sf_______ //7"‘\-______

BY FP McCANN LIMITED BY
Soad 77 Lo ~—

DIRECTOR:

WITNESS:

Name Copficr 730{):”\75 W

Occupation E(\glneer

Address BY(}SC&'}C leene r(_'aolely

Name K&\\i& Do\tMo - - V/m :

Occupation <5\ e O -

Address K‘(C&C.Q\Q L-C»\\\L, Q(A;G\’\\ -
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EXECUTED as a DEED by
TARMAC TRADING LIMITED

acting by a director in the presence of a witness

Director: y’ 7__&.,.,, V4 /%c_—-—/—
NeNIS O CRULAGHAN
Witness signature:\f-f § f____/ o (“2‘/

Witness name. X VA ANN MGONEY§
Floor T3 Trinity @ '
Witness addressgtqund~ o ,§ ; v mty 2k,
United‘ Kiriydom, 237 7E3
Witness occupgtion:y (N Cs AopCe
) o oRa- . o b .CO:G?L{U{‘ 8 3y e i

ia 2

THE COMMON SEAL of

THE COUNCIL OF THE BOROUGH OF
HINCKLEY AND BOSWORTH

was hereunto affixed in the presence of: -

UMsH

Authorised signatory

THE COMMON SEAL of LEICESTERSHIRE
COUNTY COUNCIL was hereunto
affixed in the presence of: -

Authorised Signatory

A9 28
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Habitat Management and Monitoring Plan
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1. Project Backgrou nd Summary of Management Plan

. . Habitats to be Retained, Created and Enhanced PB-B02

The total site area equates to 13.79ha (2 d.p) and features:

Project type On-site
- 9.98ha of modified grassland in poor condition. Of 9.98ha, 0.57ha shall be enhanced to other
Development Name and Address Gadeby Pipe Factory, Leicestershire neutral grassland in moderate ggndltlon and an additional 1.72ha shall be enhanced to other
neutral grassland in good condition;
BNG Project Name and Address Cadeby Pipe Factory, Leicestershire - 1.66ha of other neutral grassland in poor condition, of which 0.06ha shall be retained and
0.25ha enhanced to other neutral grassland in good condition;
Author Organisation Joshua Styles MSc AMRSB MCIEEM on behalf of - 0.24ha of other neutral grassland in moderate condition;
Heatons
- 0.056ha of wetland vegetation (classified as lowland fen in the associated PEA and BNG on a
Landowner F P McCann Ltd precautionary, worst case scenario basis) in moderate condition which shall be retained in full;
- 0.018ha mixed scrub in poor condition, of which 0.01ha shall be retained,;
Landigegeasy Paul Hamill - 0.3ha bramble scrub, of which 0.04ha shall be retained,;

Responsible person/organisation for - Five medium and one large rural trees in moderate condition which shall be retained in full;

creating or enhancing the habitat Paul Hamil - 1.43ha developed land; sealed surface which shall be retained;

Period covered by this management plan | ;.. 2026 — June 2056 - 0.35km native hedgerow with trees in good condition which shall be retained in full;

- 0.42km native hedgerow with trees in moderate condition, of which 0.41km shall be retained;

Planning authority Hinckley and Bosworth Borough Council - 0.15km native hedgerow in good condition which shall be retained in full;
Planning reference (if applicable) 25/00306/FUL - 0.35km native hedgerow in moderate condition, of which 0.33km shall be retained,;

_ _ . ] - 0.18km native hedge with trees and associated bank/ditch in moderate condition which shall be
BNG register reference (if applicable) N/A — site works confined to on-site areas retained in full;

SK 43103 02190 - 0.46km native hedge with trees and associated bank/ditch in poor condition, of which 0.45km |

Central OS grid reference
shall be enhanced to moderate condition;

Metric revision/title Cadeby_Statutory_Biodiversity_Metric_V2 xism - 0.44km native hedge with associated bank/ditch in poor condition which shall be enhanced in its

entirety to moderate condition;

Are any Irreplaceable Habitats present Yes: [ No:
onsite - 0.07km line of trees in moderate condition, of which 0.05km shall be retained;

- 0.02km line of trees in poor condition which shall be retained in full;

- 0.67km ditch in poor condition, of which 0.54km shall be retained.

In addition to the above, baseline habitats which shall not be retained / enhanced shall be lost to |
facilitate the creation of 7.92ha developed land; sealed surface, 0.18ha mixed scrub in good
condition and 0.29ha in moderate condition, 0.35ha other neutral grassland in good condition
0.46ha priority pond in moderate condition and 0.35ha reedbed in moderate condition.
Accompanying area habitats also includes proposals for the creation of 0.18km native hedgerow in
moderate condition, 0.13km ditch in good condition and 0.01km culvert in poor condition.

BIODIVERSITY NET GAIN - HABITAT MANAGEMENT AND MONITORING PLAN
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Heatons The Arc, 6 Mallard Way, Pride Park, Derby,
DE24 8GX
www.heatonplanning.co.uk
© Crown Copyright and Database Rights 2025
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Land Use Summary

Overview of Baseline Site Use PB-B13

The site as existing approximates to a total area of 13.79ha (2 d.p) which features the following
habitats:

- 9.98ha of modified grassland in poor condition;

- 1.66ha of other neutral grassland in poor condition,

- 0.24ha of other neutral grassland in moderate condition:;

- 0.056ha of wetland vegetation in moderate condition;

- 0.016ha mixed scrub in poor condition;,

- 0.3ha bramble scrub;

- Five medium and one large rural trees in moderate condition;

- 1.43ha developed land; sealed surface;

- 0.35km native hedgerow with trees in good condition;

- 0.42km native hedgerow with trees in moderate condition;

- 0.15km native hedgerow in good condition;

- 0.35km native hedgerow in moderate condition;

- 0.18km native hedge with trees and associated bank/ditch in moderate condition,
- 0.46km native hedge with trees and associated bank/ditch in poor condition,
- 0.44km native hedge with associated bank/ditch in poor condition,

- 0.07km line of trees in moderate condition;

- 0.02km line of trees in poor condition; and

- 0.67km ditch in poor condition.
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Overview of Proposed Site Use PB-B14

The proposed site area shall facilitate the enhancement and creation of a range of habitat types, of
which other neutral grassland, pond and mixed scrub feature prominently alongside developed land;
sealed surface which shall cover the single largest area.

Enhanced grassland shall be enhanced from modified grassland and in condition via an adjusted
management regime of cut and collect whereby grasslands are cut with arisings removed off-site at
least twice between the period August-October and January-February. This will be coupled with
overseeding with fresh yellow rattle seed alongside an appropriate seed mix containing key
associates of National Vegetation Classification MG5 Cynosurus — Centaurea grassland as a
means of improving species richness while reducing graminoid vigour and abundance.

Ponds and associated wetland vegetation shall be established through digging out hollows with
gently sloping margins to a maximum depth of 1.5m and, in the event that hollows do not naturally
retain water, shall be lined with an impermeable clay. Margins shall be landscaped with native
wetland plants, with an emphasis on common reed Phragmites australis to ensure reedbed may
establish across margins and within the inundation zone of newly created pools.

Mixed scrub shall be created and native hedgerow to be enhanced via planting of mixed native
woody species whips. For linear habitats, this would facilitate closing of existing gaps where this has
resulted in reduction in condition. This, coupled with the establishment of additional undisturbed
ground would facilitate positive changes in condition for linear features.

Areas of new ditch shall be created to a depth and overall profile to match existing ditches and be
landscaped with native wetland species.

The projected habitats include:

- 2.32ha other neutral grassland in good, 0.57ha in moderate and 0.06ha in poor condition;
- 0.056ha wetland vegetation (lowland fen) in moderate condition;

- 0.18ha mixed scrub in good, 0.29ha in moderate and 0.01ha in poor condition;

- 0.04ha bramble scrub;

- 0.48ha priority pond in moderate condition;

- 0.35ha reedbed in moderate condition;

- Five medium and one large rural trees in moderate condition;

- 9.35ha developed land; sealed surface,

- 0.35km native hedgerow with trees in good and 0.41km in moderate condition;

- 0.15km native hedgerow in good and 0.51km in moderate condition;

- 0.63km native hedge with trees and associated bank/ditch in moderate condition;

BIODIVERSITY NET GAIN - HABITAT MANAGEMENT AND MONITORING PLAN

Monitoring Schedule
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Site Baseline, Environmental Information and Associated Impacts Checklist pe-To1

_ Consider the Baseline and Environmental Information listed below. These are likely to be appropriate factors informing your proposals and project design. They can provide the reviewer with important contextual
1 information for the management prescriptions provided later in this document. Use your professional judgement to determine which factors are relevant to your specific project.

Please use the check box to indicate which are included in your plan. For any not included, provide brief reasons why the factor is not relevant to your project using your professional judgement. Where this
information is provided elsewhere, you can reference existing reports and, or, plans that have informed your decisions. For the templates for each heading see pages 3-20 of the Companion Document.

Prompts for when these may be relevant.

Baseline and Environmental Information This is not an exhaustive list. Use your professional judgement to |if included | pocument Reference or Reason if not included
determine which are required for your HMMP

. . Statutory and non-statutory designated sites not present on site and unlikely to be impacted.
Statutory / Non-statutory Designated Sites | n/a - o X
None known — see PEA report dated July 2025 and produced by Heatons
Protected and Notable Species N/A - no X
. . . Cotoneaster observed on site during PEA site visit. Areas where this species was located are to
Invasive Non-Native Species (INNS) None known be retained and not impacted by works.
R N/A - the presence of designated sites not likely to pose a limitation to habitat creation /
Biological Records Plan - Sites and Species | None known enhancement / management.
. . . . . . . .y BNG report contains information on baseline habitats.
Baseline Habitats Survey Baseline habitats information contained within BNG report X P
Public access limitations not considered as a constraint to proposed operations.
Public Access N/A - no X]
B ' N/A — climate unlikely to influence persistence of habitats as proposed.
Climate N/A - no X
Existing superficial deposits are appropriate to the habitats as projected and are not likely to pose
N/
) Geology and Topography N/A a significant limitation to proposed operations.
' . - Habitat creation and enhancement is not only a means of enhancing habitats but is a form of
Agricultural Land Status N/A agricultural land management excluding incorporation of new areas of developed land; sealed
surface. Not applicable.
E = As above — the existing superficial deposits are likely appropriate to the habitats as projected and
Soils and Substrates N/A X are not likely to pose a significant limitation to proposed operations.
. i N/A — the presence of contaminated land is not understood to pose a significant limitation to
Contaminated Land N/A proposed operations based upon information provided and available.
. = . . s | = Not applicable for the majority of the site area, although potentially applicable in the creation of |
Hydrology and Drainage Potentially applicable b e
| Flood Risk Zones N/A X | Not applicable.
Landscape Character and Designations N/A Not applicable.
. . — Not applicable.
l Historic Land Use N/A X PP
. = . = No potential issues as they relate to heritage have been raised or are considered here as }
Historic Environment and Earth Heritage N/A X significant limitations to proposed operations.
Other - please specify N/A < N/A

CADEBY PIPE FACTORY, LEICESTERSHIRE PAGE | 8 BIODIVERSITY NET GAIN - HABITAT MANAGEMENT AND MONITORING PLAN
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Principles Informed by Design Stage

The project's BNG target(s) should be set and documented early in the design process. Outline how
background and baseline information influenced key design principles for the project from an early
stage. This can provide useful context for the proposed retention, creation and enhancement measures.

Design Principles Informed by Baseline Information PMm-B02

Biodiversity Net Gain undertaken by Heatons Ltd across the area which this HMMP concerns confirms
the presence of a range of habitat types, as outlined above.

A pragmatic approach to other neutral grassland establishment will be adopted, whereby their type
and/or condition is established via the adoption of cut and collect management, coupled with the
introduction of yellow rattle and other wildflower seed appropriate for the instatement of swards which
contain appropriate forbs, many of which should be allied with NVC MG5-type grassland. While no
soil testing has been undertaken in this case, species indicators for other neutral grassiand such as
meadow buttercup, alongside positive indicators of favourable soil nutrient status such as
pleurocarpous mosses are understood to be widespread.

The strategic significance of the habitats was assessed by determining if the habitats/site/s on-site
are identified within published plans, strategies or policies which are relevant to the location. Some of
the habitats on-site including hedgerows and wetland have been assigned ‘Location ecologically
desirable but not in local strategy’ as they are included within the local BAP. Other habitats, however,
do not appear to have been included within the LBAP and, as such, are assigned low strategic
significance (‘Area / compensation not in local strategy / no local strategy’).

BIODIVERSITY NET GAIN - HABITAT MANAGEMENT AND MONITORING PLAN
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Wetland vegetation Wetland N/A Moderate Moderate N/A Current condition shall be maintained by passing 3 or | Management to take the form ‘

(Lowland fen) (retained) | vegetation 4 core criteria only of ad hoc cut and collect
(Lowland fen) management on a five-yearly
(retained) rotation to maintain tall forbs

generally intolerant to frequent
cutting such as meadowsweet
and wild angelica

Mixed scrub (retained) | Mixed scrub N/A Poor Poor N/A Current condition to be maintained through passing No management necessary
(retained) condition criteria C and D as a maximum

Bramble scrub Bramble scrub | N/A N/A N/A N/A N/A N/A — areas to be retained

(retained) (retained) shall not be subject to any

active management.

Rural tree (retained) Rural tree N/A Moderate Moderate N/A | Trees to be retained shall not be subject to any N/A — areas to be retained
(retained) change in condition with individual trees not

subject to active
management.

Developed land; sealed | Developed N/A N/A N/A N/A N/A ' N/A — areas to be retained

surface (retained) land; sealed shall not be subject to any
surface active management.
(retained)

Various Developed N/A N/A N/A N/A N/A N/A — areas of new developed
land; sealed land to not be subject to any
surface active conservation land

management.

Various Mixed scrub N/A N/A ‘ Good N/A Good condition shall be targeted by passing condition | Ad hoc management may be

criteria A, B, C, D and E as a minimum necessary to maintain/open
' clearings/glades and promote
regeneration as required
following establishment.
Various Mixed scrub N/A N/A Moderate N/A Moderate condition shall be targeted by passing No management strictly
| criteria A, C, and D as a minimum necessary.
Various Other neutral N/A N/A Good N/A Good condition shall be targeted by passing condition | Cut and collect management
grassland criterions A, B, C, D and F as a minimum with overseeding and
introduction of yellow rattle
shall facilitate increases in
| species richness, while also
promoting sward height
diversification and increases
in bare ground from minor

CADEBY PIPE FACTORY, LEICESTERSHIRE
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Ditch (retained) Ditch (retained) | N/A Poor Poor N/A No change in condition assumed Ad hoc management to
include cutting of vegetated

embankments as required.

Various Ditch N/A N/A Good N/A Good condition targeted via passing all eight condition | Management to include ad
criteria hoc vegetation cutting
whereby cuttings are ideally
collected.
Ditch Culvert N/A Poor Poor N/A N/A N/A

Habitat and Condition Targets Further Comments

Assumptions around habitat condition relevant to enhancement/creation are explained above.
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Creation, Enhancement and Management Targets and Prescriptions

Grassland

Action | Relevant parcels ‘ Timing

Yellow rattle introduction | Other neutral grassland Fresh seed to be introduced between July 2026 -

February 2027

Prescriptions

Fresh yellow rattle Rhinanthus minor seed, harvested from the Summer of 2025, shall be procured
and sown on site, ideally at a rate of between 0.5-1g per sqm. Alternatively, where this is not
possible due to overall cost, yellow rattle may be established at a lower sowing rate or in pockets
across grassland parcels which would reasonably enable full grassland colonisation within a period
of not longer than 5 years.

Wildflower seed

introduction and February 2027

Other neutral grassland Fresh seed to be introduced between June 2026

Fresh wildflower seed including key NVC MG5 associate species shall be obtained and applied
across other neutral grassland creation and enhancement areas at a rate of 1-3g per sqm. For
clarity, appropriate species shall include the following which have been adapted from the floristic
tables for MG5 grassland:

- crested dog’s-tail Cynosurus cristatus;

- bird’s-foot trefoil Lotfus corniculatus,

- red clover Trifolium pratense;

- common knapweed Centaurea nigra;

- meadow vetchling Lathyrus pratensis;

- oxeye daisy Leucanthemum vulgare;

- selftheal Prunella vulgaris;

- bulbous buttercup Ranunculus bulbosus;
- rough hawkbit Leontodon hispidus;

- quaking-grass Briza media;

- cowslip Primula veris.

Cut and collect Other neutral grassland 1st August — 318t October

management 1st January — 28! February

All grassland areas shail be subject to a two separate cuts within the period of 15t August to 28"
February, with the first timed between August and October and the second timed between January to
February. In each case, grassland areas shall be cut and subsequent arisings removed off-site. It
may be possible to donate the subsequent hay to local farmers as a byproduct of management. By
undertaking two cuts, management has the potential to maximise nutrient stripping, while also

benefiting key forbs at key germination periods.
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Hedgerow

Action Relevant parcels ‘ Prescriptions
£

: .
Species introduction N/A 15t November 2026 — 15t March 2027 Newly created native hedgerow shall consist of at least one of the below range of woody species,
while these species shall also be incorporated into enhanced lengths of hedgerow, including:

- Pedunculate oak Quercus robur,

‘ - Downy/silver birch Betula pubescens/B. pendula;
- Rowan Sorbus aucuparia;

- Wild cherry Prunus avium;

- Beech Fagus sylvatica;

- Hazel Corylus avellana,

- Holly llex aquifolium;

- Blackthorn Prunus spinosa;

- Hawthorn Crataegus monogyna; and/or

- Dog rose Rosa canina agg.

New native hedgerow hedgerow shall include at least one of these woody species per 30m stretch.

Woody species shall be irrigated as required.

Cutting management N/A As required outside of the period March to August | Hedgerow to be managed following establishment after year 4 via cutting as required.
inclusive.

Ditch

Action Relevant parcels Prescriptions

Ditch creation N/A 15t June 2026 — 15t October 2026 Newly created ditch shall follow the mapped contour and match the length as inputted into the metric
and agreed. It shall broadly match the depth and profile of existing ditches within the immediate |

. |
surrounding landscape.

Species introduction N/A 18t October 2026 — 15t March 2027 Newly created ditch to have appropriate native wetland plugs added across its length, including at
least 11 of the below species per 10m of ditch length:

- purple loosestrife Lythrum salicaria

- yellow loosestrife Lysimachia vulgaris

- hemp-agrimony Eupatorium cannabinum
- marsh cinquefoil Comarum palusire

- branched bur-reed Sparganium erectum
- meadowsweet Filipendula ulmaria

- ragged robin Silene flos-cucculi
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Habitat Creation and Management — Risk Register and Remedial Measures PM-102

[ Provide a site-wide risk register associated with creating, enhancing and, or, managing each habitat type. Consider your approach to delivering the BNG targets in case the management prescriptions do not deliver
_ as expected.

Risk Identification Habitat Type Risk Factor Trigger for Action Remedial Measure
, Date
01.02.2026 Grassland Newly planted yellow rattie failing to establish ‘ Yellow rattle does not occur across >95% of Additional planting of seed freshly harvested
[  the total grassland area and/or is confined to during the Summer previous shall be
only one part of the site which would mean undergone within the period July to February to

colonisation of the entire site is unlikely within a | ensure a wide spread of the species across all
period of 5 years with favourable management. | grassland areas.

01.02.2026 Grassland Newly planted wildflower seed failing to establish | Other wildflower seed including key planted Additional planting of seed freshly harvested
forbs and graminoids are not observed during | during the Summer of the year previous shall
monitoring within 3 years. be undergone within the period July to

February to ensure a wide spread of the
species across all grassland areas.

01.02.2026 Grassland Increases in species richness fail to occur within | Species richness does not increase across any | Cut and collect management shall increase the
5 years one grassland parcel within the space of 5 number of cuts taken off-site annually from two
years following introduction of yellow rattle. to between three and four cuts for a period of at
least three years, with a cuts taking place
between August and February.
01.02.2026 Hedgerow and scrub Failure of woody species to establish Where any woody whip fails Whips in this instance shall be replaced.
|
01.02.2026 Pond and reedbed Newly dug hollows fail to retain water Where ponds do not fill to at least half their Newly dug hollows at this point shall be lined
depth within the space of one-week post- with a clay liner to ensure greater water |
creation retention.
01.02.2026 Pond, reedbed and ditch Newly planted wetland species fail to establish Where >10% of planted plugs die within 6-12 In this instance, failed plugs shall be replaced
months of planting to the specification as above.

|
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Pond and To be undertaken at the location of new ponds and include visual inspection of both physical and Annually from years 1-5, then every 5 years.

reedbed phytosociological characteristics observed.
Surveys to be completed between May and August.

'Native hedgerows | To be undertaken across the full extent of newly created and enhanced hedgerow and include transect Transect survey to be undertaken each year within the first five years to
sampling to ensure adequate species-richness of woody species. ensure initial compliance and to be completed once every five years after
year 5.

Surveys to be completed between May and August.

Ditches To be undertaken across the full extent of newly created ditch and include notes on species composition | Transect survey to be undertaken each year within the first five years to
across a 20m transect, coupled with other notes on physical and phytosociological properties to inform ensure initial compliance and to be completed once every five years after
condition assessment. year 5.

Surveys to be completed between May and August.
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Adaptive Management

Summary of Adaptive Management Approaches (MS-B02)

Adaptive management will be applied as appropriate by the site manager/subcontractor following
completion of monitoring by the suitably qualified ecologist. This, for example, may include
replacement of failed woody standards/whips or of yellow rattle to establish within grasslands for
example.

Any changes in management which impact the status of on-site habitat enhancement/creation should
be reported within monitoring results where appropriate. This for example, may include the need to
replace woody standards due to plant disease.
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